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September 14, 2012

Cities and Counties
San Francisco Bay Area

RE: Pavement Management Technical Assistance Program (P-TAP) Round 14

Dear Public Works Directors of the San Francisco Bay Area:

MTC is soliciting projects for the Pavement Management Technical Assistance
Program (P-TAP) Round 14. Applications are due Monday, October 15, 2012

by 4:00 p.m. MTC expects to formally confirm finalists in December, contingent upon
Administration Committee approval.

All eligible Bay Area cities and counties are encouraged to apply. This includes
jurisdictions that previously applied for P-TAP funds but were not selected and past P-
TAP recipients that may need additional funds to implement, maintain or update
specific components of their pavement management program (PMP).

P-TAP provides Bay Area jurisdictions with assistance and expertise in implementing
and maintaining a PMP. The program’s success has enabled P-TAP to expand
assistance to all Bay Area cities and counties. MTC has programmed over $10.6
million in regional Surface Transportation Program (STP) funds during the last thirteen
rounds of P-TAP. In total, MTC has funded about 520 projects and assisted all Bay
Area jurisdictions with their pavement needs.

Jurisdictions applying for a P-TAP grant will have the option of selecting from the
following types of projects: 1) Pavement Management Systems (PMS) projects, and

2) roadway design projects including the development of Plans, Specifications, and
Estimates (PS&E). MTC may consider other projects related to pavement management
pending availability of funds.

Through P-TAP, MTC has retained qualified consulting firms to provide assistance to
Bay Area jurisdictions for eligible pavement projects. MTC will select the most
appropriate firm to assign to each awarded jurisdiction based on the firm’s expertise,
jurisdictions’ previous experience with the firm, the jurisdiction’s preference, and the
firm’s geographic proximity with the jurisdiction. MTC does not guarantee that
jurisdictions will be assigned their preferred firm.

Jurisdictions are expected to work directly with P-TAP consultants to complete the
projects. Attachment A outlines the jurisdiction’s and consultant’s responsibilities for
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their P-TAP project. By accepting a P-TAP grant, jurisdictions authorize MTC and their assigned
consulting firms to inspect their roadways.

Projects will be selected on the basis of the scoring criteria that staff presented to the San
Francisco Bay Area Partnership Technical Advisory Committee (PTAC) on September 21, 2009
and as updated with the Local Streets and Roads Working Group on September §, 2011
(Attachment B). This includes scores for the type of project; the number of centerline miles in a
jurisdiction; when a jurisdiction last received a P-TAP grant; and certification status.

For Round 14, approximately $1.5 million in federal funds is expected to be available for
programming. Jurisdictions will also be awarded up to two years subscription to StreetSaver®
On-line. The minimum grant amount awarded will be $10,000 with a maximum cap of $100,000
awarded per jurisdiction. The project amount awarded will include both the MTC’s STP
contribution as well as a local contribution of 20%. The local contribution includes the local
match of 11.47%; the remaining 8.53% pays for the StreetSaver® subscription referenced above.

You can determine your jurisdiction’s maximum eligible award amount by multiplying $300 by
the number of centerline miles in your jurisdiction. For example, if a jurisdiction has 50
centerline miles of road, then the maximum amount of project funding would be $15,000 (the
local contribution will be 20% of $15,000, which is $3,000).

The actual award amount for individual jurisdictions will depend on the number of eligible
applications received. The local contribution requirement of 20% of the grant sum needs to be
paid to MTC by the local jurisdiction prior to the start of the project, and no later than
February 15, 2013. Failure to submit local contribution by the February 15 deadline will result
in the loss of funding for the project, and removal from the P-TAP round. MTC staff will then
select an alternate project for participation in this round.

All P-TAP 14 projects will be implemented in Fiscal Year 2012-13, and need to be completed by
April 30, 2014. MTC will directly reimburse consultants working on P-TAP projects. Project
sponsors are responsible for project costs exceeding the P-TAP grant amount. All grants are
subject to availability of funds allocated for P-TAP by MTC. If your jurisdiction would like to
participate in P-TAP, please complete the application form online:
http://new.streetsaveronline.com/forms/ptap 14application

Applications are due on Qctober 15, 2012 by 4:00 p.m. For additional information contact:
Amy Burch, Project Manager, at (510) 817-5735 or Sui Tan at (510) 817-5844.

Sincerely,

Alix Bockelman
Director, Programming and Allocations

JNCOMMITTE\Partnership\Partnership LS&R\ 2012 LS&R\12 LSRWG Memos\06_Sep 13 12 LSRWG\05b_1_PTAP14_Call for
Projects DRAFT 9.2012.doc
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Attachment A

P-TAP Round 14
Grant Requirements

This document provides an overview of the grant requirements for P-TAP Round 14, including
schedule deadlines and deliverables checklists for all P-TAP projects, and budget options reports,
information on GIS linkage and certification letters for Pavement Management System (PMS)
projects. The Regional Pavement Condition Report is also discussed.

Schedule Deadlines
Task # | Activity/Deliverable — PMS Projects Due Date
1 Workscope, Schedule and Budget June 1, 2013
2 Condition Survey Data and System Updates | October 1, 2013
3 Budget Analysis, Calculations and Reports | December 1, 2013
4 Budget Options Report (Final Report) April 30, 2014
Task # | Activity/Deliverable — PS&E Projects Due Date
1 Workscope, Schedule and Budget June 1, 2013
2 35% of Workscope Tasks October 1, 2013
3 95% of Workscope Tasks December 1, 2013
4 100% of Submittal (Final Report) April 30,2014
Schedule Milestones

September 14, 2012 MTC advertises call for projects

October 15, 2012 Applications due to MTC

December 2012 MTC notifies grant finalists after Administration Committee approval
February 15, 2013 Local contribution checks due to MTC

March/April, 2013 Projects start

May 1, 2013 Deadline to set up StreetSaver® Online account profile (new/desktop users only)
April 30, 2014 Final Report due to MTC

Deliverables Checklists

Attachments A-1 and A-2 provide examples of the deliverables checklists for PMS and PS&E
projects. MTC requires that agency staff sign off on deliverables before paying consultants for work
completed. The checklists provide agencies with an additional measure of quality control.

Budget Options Reports (BOR) — PMS Projects
Attachment A-3 is an outline of the required components for a BOR (e.g., final report).

GIS Linkage and Maps — PMS Projects

Starting in P-TAP Round 12, GIS linkage is mandatory for all PMS projects. There are two options
available to meet this GIS requirement: the jurisdiction may either do the linkage in-house or ask the
P-TAP consultant to complete the links to the agency’s base map. If a jurisdiction has already
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established a GIS map separate from the TIGER maps available in StreetSaver®, but has not yet
linked the map to pavement data, MTC provides a one-time GIS mapping integration service for
$1,500 that may be included as part of the P-TAP grant amount. For more information on the GIS
Mapping Integration, please go to the Pavement Management Program website:
http://www.mtcpms.org/products/index.html

Certification Letters — PMS Projects

Agencies are required to sign and mail their certification letters to MTC within two weeks of receipt
from their P-TAP consultant. Certification letters for Round 14 are due to MTC by April 30, 2014.
For more information on the certification letters, and for a sample letter, please go to:
http://www.mtcpms.org/ptap/cert.html

Regional Pavement Condition Report — PMS Projects

Using data from StreetSaver®, MTC performs condition summaries of the region’s roadways. These
summaries are published on an annual basis in MTC’s State of the System Report, designed to
provide the public with an overall assessment of the region’s transportation network. In order for
MTC to include your jurisdiction’s current conditions, please ensure that your P-TAP consultant
completes Task 2 - Condition Survey Data and System Updates - by November 30, 2013.

Feel free to contact me with any questions at 510.817.5735 and aburch@mtc.ca.gov on P-TAP.

Attachments
A-1) Deliverables Checklist for PMS Projects
A-2) Deliverables Checklist for PS&E Projects
A-3) Budget Options Report Overview

JACOMMITTE\Partnership\Partnership LS&R\ 2012 LS&R\12 LSRWG Memos\06_Sep 13 12 LSRWG\05b_2 A-0_Jurisdiction
Responsibilities P-TAP 14.doc
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Consultant:

Agency:

Sign-off by: Please print full name
Date:

PTAP - PMS Project
Deliverable Checklist

Workscope, Schedule, &

Budget

Condition Survey Data and

System Update

Budget Analysis, Calculations

& Reports

Final Project Report

Remarks

Local Match Received

Project Kick-Off
Roles/Responsibilities
Communication Protocol
Conflict Resolution

Traffic Control Discussed
Expectations (Performance Review, BOR, etc)
Scope of Work Defined

QA/QC Plan Submitted

Final Agreed Upon Price
Schedule / Completion Date
Estimate of Hours of each Task

Jurisdiction Staff Initial - Above Work Completed

Inventory Reviewed & Audited

Sectionalized Streets As Needed

M&R Update

Performed Reinspection ( __ % network)
Remediation Work Documented

Agency participated in Field Survey? (Yes/No)

Jurisdiction Staff Initial - Above Work Completed

Verified Agency's budget assumptions
Checked Interest & Inflation Rates
Run 5-year Analysis

Review Decision Trees

Unit Costs Update

Developed Multi-Year Work Plan
Impacts Shown on GIS Maps
Executive Summary

Discussion of Pros/Cons of Current Practice
Recommendations

Discussion of Final Results w/ Agency

Jurisdiction Staff Initial - Above Work Completed

Final Report

Local Acknowlegement of Data Acceptance
Agency's DB Disconnection (Email Sui Tan)
Prepare and Sign PMS Certification

Jurisdiction Staff Initial - Above Work Completed

Note: All invoices submitted with each deliverable must include:

- Project Name (PTAP 14, City or County of )
- Amount of Current Invoice

- Contract Amount

- Amount Invoiced to Date

- Contract Balance
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Attachment A-2

Consultant:

Agency:

Sign-off By: __ Please print full name
Date:

PTAP - PS&E Project Checklist

Phase I: General Administration

Phase |: General
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Remarks

Local Match Received

Project Kick-Off Meeting
Roles/Responsibilities

Communication Protocol

Scope of Work Defined

Limit of Work Area Identified

Final Agreed Upon Price

Schedule / Completion Date

Estimate of Hours Per Task

Work Scope Delivered to MTC for Approval
Jurisdiction Staff Initial - Above Work Completed

Phase II: Pavement Evaluation Report

Deflection Testing

Coring & R-value Sampling

R-value Testing

Visual Evaluation of Surface Conditions
Drainage Problems Identified

ADA / Accessibility Problems Identified

Traffic Circulation Problems Identified
Photographs of Site Conditions

Cost Estimate Prepared for Each Segment
Reccommendations Prepared From Investigation
Delivery of Pavement Evaluation Report
Jurisdiction Staff Initial - Above Work Completed

Phase lll: Design Development

Scaled Base Plans Created

Utility Research

Areas of Rehabilitation/Maintenance Items Shown
Notes, Legends, etc. Included on Plans
Construction Details Included on Plans

Title Sheet w/Location Map, Legend, General Notes
Cost Estimate of all Items of Work for Each Segment
Bid Package Prepared

General and Supplemental Conditions Prepared
Technical Specifications Prepared

Delivery of PS&E at 35% completion for City Review
Meet with City Staff to Discuss Redline Comments
Delivery of PS&E at 65% completion for City Review
Meet with City Staff to Discuss Redline Comments
Delivery of PS&E at 100% completion

Jurisdiction Staff Initial - Above Work Completed
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Attachment A-3

Budget Options Report (BOR):
Components of a Quality Report
P-TAP

B Audience

Technical level — maintenance and engineering personnel

Policy level — Public Works Directors, City Managers, County Executives, City
Councils

MTC encourages local jurisdictions and P-TAP consultants to present
results/recommendations to policy level personnel

B Purpose

Translates technical analysis into pavement repair options

Links needs analysis with annual and multi-year programming

Shows impacts of varying levels of budgets which may increase funding
Provides most cost-effective pavement repair recommendations

Facilitates securing management buy-in to obtain policy board approvals
Provides MTC with insight into jurisdictions’ pavement management programs
and policies

H Content

Executive Summary
* Background explanations to define concepts, establish the BOR context
» Highlights current/future pavement conditions and needs
* Highlights past funding levels for pavement maintenance and
rehabilitation with estimates for current/future anticipated revenue
* Summarizes minimum three scenarios with clear depiction of impacts:
= Maintain annual budget estimates over the next five years
* Maintain existing PCI over the next five years
= Increase current PCI by five-points over the next five years
» GIS - for three budget scenarios analyses, show impacts through the use
of GIS maps in the StreetSaver® GIS Toolbox
* Suggestions that clearly lay out realistic options, for example:
= Budget
o Maintain current funding in order to maintain PCI, or
o Increase budget to $X in order to improve PCI to X
= Pavement Maintenance — promote pavement preservation
principles to capture cost savings
= Policy Recommendations — Explore possibility of assessing impact
fees based on garbage/recycling truck routes
Supporting documentation (intended for technical level audience)

B Recommended format

Length - Minimum five page executive summary to effectively communicate
critical information
Graphics - Clear summary graphics essential
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Attachment B
SCORING CRITERIA FOR P-TAP 14 PROJECTS
No. Description Score Range Total Points
1 Scope of Work Requested 5to 25 25
Jurisdictions applying for Pavement PMS =25
Management System (PMS) projects will PS&E =5
receive higher scores.
2 Centerline Miles 10 to 20 20
Jurisdictions with fewer centerline miles will <100 =20
receive higher scores. 100-300 =15
>300 =10
3 Prior P-TAP Recipient 0to 30 30
Jurisdictions that have not recently received Round 11 or earlier = 30
P-TAP funds will receive higher scores. Round 12 =15
Round 13 =0
4  Certification Status 10 to 25 25
Jurisdictions without current PMP Currently Expired = 25
certification will receive higher scores. Expired by year end = 15

Certified for 1-2 years = 10

* Additional Criteria

P-TAP Survey Completed 5 5

Jurisdictions that submit their P-TAP surveys will receive a five-point bonus.

Total Points Possible 105

JACOMMITTE\Partnership\Partnership LS&R\ 2012 LS&R\12 LSRWG Memos\06 Sep 13 12
LSRWG\05b 6 B _SCORING CRITERIA Round 14.doc



